CRAVEN COUNTY PLANNING DEPARTMENT

2016 STREAM DEBRIS
REMOVAL PROGRAM
BID TABULATION

CRAVEN SOIL WATER CONSERVATION DISTRICT

Bid Opening Date: April 18, 2016

Bid Closing Date: May 13, 2016

Recommended Award (X)	Contractor	Little Swift Creek Actual Bid (Tabulated)	Swift Creek Actual Bid (Tabulated)	Harlowe Canal Actual Bid (Tabulated)	Prior Stream Debris Removal Work Experience	Equipment List	Notes
	Carraway Land Construction	$257,050.00	$139,875.00	$13,075.00	Yes	Yes	Bid total $410,000.00
	Southern Disaster Recovery	$211,295.00	$91,792.00	$2,850.00	Yes	Yes	Bid total $305,957.00
	David Layne Clearing & Snagging	$106,989.00	$100,650.00	$6,200.00	Yes	Yes	Bid total $213,839.00
	J and J Environmental LLC	$68,449.00	$24,448.00	$100.00	Yes	Yes	Bid total $92,997.00
	Hess Construction LLC	$64,405.00	$44,413.00	$3,500.00	Yes	Yes	Bid total $112,318.00